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 N4523A-05-Q-0001
        Amendment 0001

Page 2 of 2

A. The purpose of this Amendment is to: (1) make changes to the Statement of Work,
Pricing Schedule, Attachment (2) and; (2) answer Bidders Questions 0001 and 0002.

     1.   Delete old pages 1, 2, 6 and 8 of the solicitation.

2. Replace with new pages 1, 2, 6 and 8 of the solicitation.

B.  Bidders’ Questions 0001 and 0002 are incorporated into this Amendment
on the attached pages.

C.  Replacement pages contain a perpendicular line along the right side margin
of each page. Denotes a specific change to the original entry.

D. The Request for Quote closing date of 10 January 2005 remains unchanged.
      Please acknowledge receipt of Amendment 0001.



          RFQ N4523A-05-Q-0001
          Amendment 0001
          Page 1 of 9

PRICING SCHEDULE

ITEM NO.     SUPPLIES/SERVICES      QTY       UNIT        UNIT PRICE       AMOUNT

        Labor
0001 Riggers                                            22,616      Hour        $___________     $___________

0002 Forklift Operators     23,976      Hour        $___________    $___________

0003     Supervisors                                        4,776      Hour       $___________     $___________

0004     Forklifts (Diesel) 3-Ton; (8) ea          34        Week        $___________     $___________

       
0005     Forklifts (Diesel); 7-Ton (3) ea         34        Week        $___________     $___________

0006     Marine Chemist                                   5          Trip          $___________      $___________

   GRAND TOTAL           $________________



N4523A-05-Q-0001
Amendment 0001

PAGE 2 OF 9
STATEMENT OF WORK
FOR N4523A-05-Q-0001

GENERAL REQUIREMENTS

1. This is a level-of-effort purchase order.  During the period of performance the
contractor shall be assigned taskings that will involve specific work packages onboard an
aircraft carrier.  Due to the nature of the work environment in repair, Puget Sound Naval
Shipyard (PSNS) & Intermediate Maintenance Facility (IMF) will reserve the right to
alter the estimated schedules to accommodate confinement and availability of shipboard
spaces, work schedule, work progress and conflicting repair operations. 

2. It is anticipated that this work will begin on or about 18 January 2005 and task
completion will be no later than 10 September 2005.  The estimated level of effort will be
as follows:

ESTIMATED LEVEL OF EFFORT REQUIRED
TASKS HOURS

Rigger 22,616
Forklift Operator 23,976
Supervision 4,776
TOTAL 51,368

Marine Chemist * 5 trips

* A trip may include multiple spaces during each visit.

3.  The contractor shall observe the same holidays as the Government and be open for
business at all other times.  It is anticipated the task hours assigned will be worked during
a six-day workweek 8 hours per shift on day, swing, and graveyard shifts.  The eight-hour
shift for day, swing, and graveyard shift is: 7:20 A.M. – 4:02 P.M. and 3:42 P.M. – 00:12
A.M., and 00:00 A.M. – 08:00 A.M. respectively.  The Government will provide the
work schedule to the contractor one (1) week in advance.

4.  The contractor shall accomplish the following work task using (PSNS & IMF)
processes, technical work documents and shall comply with the technical specifications
of Attachment (1).

The contractor shall provide all personal hand tools (e.g., knife and tape measure,
etc.) and personal protective equipment.  The contractor shall provide rigging gear
listed in attachment (2) and insure compliance per 29 CFR, 1926.251, subpart H.
PSNS & IMF shall operate all PSNS & IMF owned powered equipment (e.g., MHE,
cranes, deck winches, etc.).   The contractor may be authorized to operate PSNS &
IMF powered equipment only after completion of training and certification by PSNS
& IMF.  The contractor shall price in 5 trips for a marine chemist.
The contractor shall provide: a) eight (8) three-ton forklifts, and b) three (3) seven-ton
forklifts.  Contractor forklifts (diesel) must have the following minimum
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Schedule Information

CLIN 0001    Period of Performance 18 January 2005 – 10 September 2005
TITLE BADGE Men

Per
Day

Start
Date

Completion
Date

Total
Work
Days

TOTAL
HOURS

Rigger G 8 18 JAN 05 29 JAN 05 11 704
Rigger G 10 30 JAN 05 5 FEB 05 6 480
Rigger G 12 6 FEB 05 26 FEB 05 17 1,632
Rigger G 15 27 FEB 05  26 MAR 05 24 2,880
Rigger G 15 27MAR05  30 APR 05 30 3,600
Rigger G 15 1 MAY05   4 JUN 05 29 3,480
Rigger G 15 5 JUN 05 9 JUL 05 29 3,480
Rigger G 15 10 JUL 05 13 AUG 05 30 3,600
Rigger G 15 14AUG05 10 SEP 05 23 2,760

CLIN 0002    Period of Performance 18 January 2005 – 10 September 2005
TITLE BADGE Men

Per
Day

Start
Date

Completion
Date

Total
Work
Days

TOTAL
HOURS

Forklift Operator G 12 18 JAN 05 5 FEB 05 17 1,632
Forklift Operator G 15 6 FEB 05 26 FEB 05 17 2,040
Forklift Operator G 16 27 FEB 05 26 MAR 05 24 3,072
Forklift Operator G 16 27MAR05  30 APR 05 30 3,840
Forklift Operator G 16 1 MAY05  18 JUN 05 41 5,248
Forklift Operator G 16 19 JUN 05 23 JUL 05 29 3,712
Forklift Operator G 16 24 JUL 05 20 AUG 05 24 3,072
Forklift Operator G 10 21AUG05 10 SEP 05 17 1,360

CLIN 0003    Period of Performance 18 January 2005 – 10 September 2005
TITLE BADGE Men

Per
Day

Start
Date

Completion
Date

Total
Work
Days

TOTAL
HOURS

Supervision G 3 18 JAN 05 29 JAN 05 11 264
Supervision G 3 30 JAN 05 5 FEB 05 6 144
Supervision G 3 6 FEB 05 26 FEB 05 17 408
Supervision G 3 27 FEB 05 26 MAR 05 24 576
Supervision G 3 27MAR05  30 APR 05 30 720
Supervision G 3 1 MAY05  4 JUN 05 29 696
Supervision G 3 5 JUN 05 9 JUL 05 29 696
Supervision G 3 10 JUL 05 13 AUG 05 30 720
Supervision G 3 14AUG05 10 SEP 05 23 552



N4523A-05-Q-0001
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Attachment (2)
RIGGING GEAR NEEDED FROM CONTRACTORS

1.  Air Hoists                                                                8.  Safety Hoist Rings
a)  1/2-Ton:  1 ea 60’ Drift a)  3/8”:      4 ea
b)  1 – Ton:  1 ea 60’ Drift b)  1/2”:      8 ea

c)  5/8”:      8 ea
2.  Beam Clamps d)  3/4”:    16 ea

a)  4”:  15 ea e)  7/8”:      4 ea
b)  6”:  15 ea  f)  1”:         6 ea
c)  8”:  15 ea

3.  Chain Falls  9.  Nylon Straps
a)  1-Ton:  10 ea a)  1” x 2’:    10 ea
b)  2-Tons:  6 ea b)  1” x 4’:    10 ea

c)  1” x 6’:    10 ea
4.  Eyebolts d)  1” x 10’:  15 ea

a)  3/8”:  10 ea e)  1” x 12’:  15 ea
b)  1/2”:  10 ea f)  1” x 16’:  15 ea
c)  5/8”:  10 ea g)  1” x 20’:   6 ea
d)  3/4":  10 ea
e)  7/8”: 10 ea
f)  1”:      10 ea

5.  Dollies       10.  Lashing Wire and Wire Rope Clips
a)  Light Duty:       4 ea        a)  3/8” x 15’:  30 ea With
b)  Medium Duty:  4 ea 120 Wire Rope Clips
c)  Heavy Duty:     4 ea        b)  3/8” x 20’:  20 ea With
d)  Furniture:         2 ea 80 Wire Rope Clips

       c)  3/8” x 30’:  15 ea With
6.  Pendants 60 Wire Rope Clips

a)  3/8” x 2’:    10 ea        d)  1/2" x 15’:  20 ea With
b)  3/8” x 4’:    10 ea 80 Wire Rope Clips
c)  3/8” x 6’:    10 ea        e)  1/2:” x 20’:  15 ea With
d)  3/8” x 10’:  10 ea 60 Wire Rope Clips
e)  3/8” x 12’:    8 ea        f)  1/2” x 30’:  10 ea With

40 Wire Rope Clips
7.  Shackles        g)  5/8” x 15’:  18 ea With

a)  1/2”:    25 ea 72 Wire Rope Clips
b)  5/8”:    50 ea        h)  5/8” x 20’:  6 ea With
c)  3/4”:    50 ea 24 Wire Rope Clips
d)  7/8”:    50 ea
e)  1”:       20 ea      11.  Miscellaneous

       a)  Rigging/Pry Bars:  10 ea



REQUEST FOR SPECIFICATION CLARIFICATION
Attachment J-3

DATE OF REQUEST: 04 Jan 2005 QUESTION NO: 0001
SHIP/HULL NO:  USS STENNIS (CVN-74) SOLICITATION NO:  N4523A-05-Q-0001
ITEM NO:  N/A SSP:   N/A
TITLE:
LOE RIGGERS/FORKLIFT OPERATORS

SUPSHIP POC & PHONE:
• Dennis Harris, (360) 476-4054, harrisdd@supship.navy.mil
• Laurie Martin, (360) 476-4030, martinlp@supship.navy.mil

PARA. NO:  N/A PAGE NO:  N/A CONTRACTOR:
PLANNER'S NAME: ATTACH. NO:  N/A CONTRACTOR POC & PHONE:

CONTRACTOR QUESTION:

1. PRICING SCHEDULE FOR CLIN 0001 RIGGERS LISTS QTY OF LABOR HOURS AS 22,880.  OUR
        CALCULATIONS SHOW IT SHOULD BE 22,616.
2.  ALSO CLIN 0005 SUPERVISOR LISTS QTY OF LABOR HOURS AS 4,776.  OUR CALCULATIONS SHOW IT

SHOULD BE 4,920.   SHOULD CONTRACTOR BID HOURS AS SHOWN ON THE EXISTING PRICING
SCHEDULE OR WILL A REVISED PRICING SCHEDULE BE ISSUED?

DO NOT WRITE BELOW THIS LINE
(FOR SUPSHIP USE ONLY)

TECHNICAL REVIEW: SERIAL NO:

SEE CODE 400 RESPONSE BELOW…

PLANNER REVIEW DATE: SUPERVISOR REVIEW: DATE:
CODE 230 REVIEW: DATE: ADV PLAN REVIEW: DATE:
SPEC CHG: DWG/REF CHG: RQMTS CHG: MAT'L CHG:

RESPONSE FROM CODE 400:

1. Correct quantity of labor hours for CLIN 0001 is 22,616.

2.    Quantity of labor hours for CLIN 0005 Supervisor remains 4,776.

ALL BIDDERS QUESTIONS MUST BE RECEIVED NO LATER THAN 06 JAN 2005; 12:00 NOON (PACIFIC STD
TIME).  QUESTIONS RECEIVED AFTER THIS DATE WILL NOT BE ANSWERED.



REQUEST FOR SPECIFICATION CLARIFICATION
Attachment J-3

DATE OF REQUEST: 04 Jan 2005 QUESTION NO: 0002
SHIP/HULL NO:  USS STENNIS (CVN-74) SOLICITATION NO:  N4523A-05-Q-0001
ITEM NO:  N/A SSP:  N/A
TITLE:  LOE SUPPORT RIGGERS/FORKLIFT
OPERATORS

SUPSHIP POC & PHONE:
• Dennis Harris, (360) 476-4054, harrisdd@supship.navy.mil
• Laurie Martin, (360) 476-4030, martinlp@supship.navy.mil

PARA. NO:  4.(e) PAGE NO: 2 CONTRACTOR:
PLANNER'S NAME: ATTACH. NO: CONTRACTOR POC & PHONE:
CONTRACTOR QUESTION:

STATEMENT OF WORK FOR N4523A-05-Q-0001 GENERAL REQUIREMENTS PARA 4. (e) STATES THAT FORK
LIFTS MUST BE DIESEL POWERED.  IS IT ACCEPTABLE TO PROVIDE PROPANE POWERED 3 TON
FORKLIFTS?  STANDARD CONFIGURATION FOR THIS SIZE MACHINE IS EITHER GASOLINE OR PROPANE
POWERED.  DIESEL POWERED MACHINES ARE SPECIAL ORDER.

DO NOT WRITE BELOW THIS LINE
(FOR SUPSHIP USE ONLY)

TECHNICAL REVIEW: SERIAL NO:

SEE RESPONSE BELOW…

PLANNER REVIEW DATE: SUPERVISOR REVIEW: DATE:
CODE 230 REVIEW: DATE: ADV PLAN REVIEW: DATE:
SPEC CHG: DWG/REF CHG: RQMTS CHG: MAT'L CHG:

RESPONSE TO CODE 400:

Gasoline is acceptable; however, propane will not be acceptable.

ALL BIDDERS QUESTIONS MUST BE RECEIVED NO LATER THAN 06 JAN 2005; 12:00 NOON
 (PACIFIC STD TIME).  QUESTIONS RECEIVED AFTER THIS DATE WILL NOT BE ANSWERED.




